Madhya Pradesh Metro Rail Co Ltd.

CIN: U75100MP2015SGC034434

Palika Bhawan, Shivaji Nagar, Bhopal (M.P.) 462016 (India)

 $\textbf{Email}-\texttt{metrorail} @ \ \texttt{mpurban.gov.in}, \textbf{Website-} \ www.\texttt{mpurban.gov.in}, \textbf{www.mpurban.gov.in}, \textbf{www.m$

Tel No.: +91-755-2552730

Clarification/Reply

Dated: 10/07/2017

No. / 4644 /MPMRCL/2017

With reference to RFP No. 03/GC/MPMRCL/2017 dated 20.03.2017 regarding selection of General Consultant for Metro Rail Projects in Bhopal and Indore,

It has been brought to our notice that on login MP eproc website towards uploading bid documents in soft copy regarding selection of General Consultant for Bhopal and Indore Metro Rail Project, bidders are unable to proceed further from the PKI based security page and when it is tried to ''SELECT THE CERTIFICATE'' it gives message ''Processing.... Please wait'', and after that does not proceed further. As per information conveyed aforesaid issue has been examined with the TCS (Agency managing the eproc website) has conveyed that there is some technical error because of which bidders are unable to upload their technical documents and have advised that browser Google Chrome and Internet Explorer, browser Mozilla 51 with Java 51 with 32 bits system should be used.

It has also been brought to our notice that because of some technical error bidders are unable to upload FIN-3D and because of aforesaid technical issues bidders are finding it difficult to upload their financial documents. TCS has conveyed that there are some technical errors because of which bidders are unable to upload the requisite documents towards financial bid for selection of GC for Bhopal and Indore Metro Rail Projects.

Therefore looking into the above factual scenario in term of technical error in MP eproc website, time for submission of bid document in soft copy is hereby **extended from 3:30 PM to 6:30 PM on 10.07.2017**.

Now, 10.07.2017 till 6:30 PM shall be the date and time for submission of soft copy towards bid for selection of GC for Bhopal and Indore Metro Rail Projects.

Further modification/ amendment regarding aforesaid RFQ cum RFP will be communicated as and when required.